



BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 2025-006

March 26, 2025

This Addendum No. 2025-006 is issued to clarify, modify, or amend the schedule of the Submission, Receipt, and Opening of Bids for the following projects due to the unavailability of the BAC members on the previously scheduled date.:

Name of Project/s	Submission, Receipt, and Opening of Bids (From)	Submission, Receipt, and Opening of Bids (To)
COMPLETION OF MCC BUILDING	April 11, 2025 9:30 A.M.	April 14, 2025 9:30 A.M.
	Procurement Services Office, 5th Floor, Administration Bldg. Bontoc Campus, Bontoc, Mtn. Prov.	Procurement Services Office, 5th Floor, Administration Bldg. Bontoc Campus, Bontoc, Mtn. Prov.
	April 11, 2025 10:00 A.M.	April 14, 2025 10:00 A.M.
	Office of the Vice President for Administration & Finance, 5 th Floor, Administration Building, Bontoc Campus, Bontoc, Mtn Province	Office of the Vice President for Administration & Finance, 5 th Floor, Administration Building, Bontoc Campus, Bontoc, Mtn Province
CONNECTING FOOTBRIDGE FROM ADMIN TO ACADEMIC BUILDING	April 11, 2025 9:30 A.M.	April 14, 2025 9:30 A.M.
	Procurement Services Office, 5th Floor, Administration Bldg. Bontoc Campus, Bontoc, Mtn. Prov.	Procurement Services Office, 5th Floor, Administration Bldg. Bontoc Campus, Bontoc, Mtn. Prov.
	April 11, 2025 10:00 A.M.	April 14, 2025 10:00 A.M.
	Office of the Vice President for Administration & Finance, 5 th Floor, Administration	Office of the Vice President for Administration & Finance, 5 th Floor, Administration



Republic of the Philippines
Bontoc, Mountain Province 2616

Mountain Province State Polytechnic College



BIDS AND AWARDS COMMITTEE

	Building, Bontoc Campus, Bontoc, Mtn Province	Building, Bontoc Campus, Bontoc, Mtn Province
--	---	---

This shall form an integral part of the Bidding Documents.

S


REYNALDO P. GAYO JR.

Chairperson, Bids and Awards Committee